INTERSECTINGSTREET PAVING SURCHARGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/07/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VI, 2009
CALL ORDER 001 CONTRACT ID 29-061-06.01 COUNTIES NEW CASTLE
LETTING DATE 04/23/09 DISTRICT N2
STATE/FEDERAL AID NO: ERRA-2009(9) CONTRACT TIME 100 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) : ERRA-2009(9)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, NORTH VI, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/07/09 to vendor HARMONY CONSTRUCTION INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,596,136.00 125.5183% 100.0000%
1 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 2,865,029.15 100.0000% 79.6697%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,894,373.05 101.0242% 80.4856%
3 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 3,017,333.00 105.3160% 83.9049%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 3,109,488.50 108.5325% 86.4675%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,135,121.25 109.4272% 87.1803%
6 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 $ 3,167,057.98 110.5419% 88.0684%
7 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,268,302.00 114.0757% 90.8837%
I ( 0 ) I ( 1) I ( 2 )
|[ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e L A
SECTION 0001 Category 0001
| | |
0010 202000 1600.000 cCY | 20.00000 32000.00] 9.95000 15920.00| 10.00000 16000.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 500.000 TON | 30.00000 15000.00| 20.00000 10000.00| 30.00000 15000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401648 550.000 TON | 60.00000 33000.00] 50.35000 27692 .50 55.00000 30250.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0040 401663 540.000 TON | 60.00000 32400.00] 49.30000 26622 .00 43.00000 23220.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0050 401667 300.000 TON | 65.00000 19500.00| 54.35000 16305.00| 45.00000 13500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0060 401696 2300.000 TON | 20.00000 46000.00| 18.45000 42435.00| 0.01000 23.00
ENTRANCE, DRIVEWAY AND | | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

DATE
PAGE

05/07/09
001 -2

CALL ORDER : 001 CONTRACT ID : 29-061-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/23/09 DISTRICT : N2
SET-ASIDE
0 ) [ ( 1 ) [ ( 2 )

LINE NO / ITEM CODE / ALT

| HARMONY CONSTRUCTION INC

|A-DEL CONSTRUCTION CO INC
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——————
0070 401705 4100.000 TON | 75.00000 307500.00] 55.50000 227550.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0080 401711 17200.000 TON | 70.00000 1204000.00] 61.15000 1051780.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0090 402000 170.000 TON | 100.00000 17000.00| 95.00000 16150.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5000.000 SYIN | 1.50000 7500.00] 1.05000 5250.00]
HOT-MIX PATCHING | | |
0110 701011 1350.000 LF | 30.00000 40500.00| 19.55000 26392.50]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0120 701020 1260.000 LF | 30.00000 37800.00] 22.70000 28602.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0130 701022 2500.000 LF | 30.00000 75000.00] 20.60000 51500.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0140 705001 15120.000 SF | 7.00000 105840.00| 4.15000 62748.00 |
P.C.C. SIDEWALK, 4" | | |
0150 705002 3810.000 SF | 9.00000 34290.00] 6.18000 23545.80]
P.C.C. SIDEWALK, 6" | | |
0160 705520 820.000 SF | 35.00000 28700.00] 29.10000 23862.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 705525 1060.000 SF | 15.00000 15900.00| 9.25000 9805.00]
CURB RAMP, TYPE 1 | | |
0180 705526 5400.000 SF | 15.00000 81000.00| 9.30000 50220.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0190 705527 2510.000 SF | 15.00000 37650.00] 9.30000 23343.00]
CURB RAMP, TYPE 5 | | |
0200 710001 142.000 EACH | 1000.00000 142000.00| 800.00000 113600.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710002 12.000 EACH | 800.00000 9600.00] 515.00000 6180.00]
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

CALL ORDER : 001
LETTING DATE : 04/23/09

SET-ASIDE

CONTRACT 1ID
DISTRICT

29-061-06.01

COUNTIES : NEW CASTLE

DATE
PAGE

05/07/09
001 -3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0220 716502 1.000 EACH
CONVERTING EXISTING CATCH BASIN TO
DRAINAGE INLET

0230 732500 800.000 TON
TOPSOIL

0240 734013 4050.000 sY
PERMANENT GRASS SEEDING, DRY GROUND

0250 735521 3750.000 sSY
MULCHING, BONDED FIBER MATRIX BLANKET

0260 735534 300.000 SY
SOIL RETENTION BLANKET MULCH, TYPE 4

0270 742508 6100.000 HOUR
FLAGGER, NEW CASTLE COUNTY, FEDERAL

0280 742517 610.000 HOUR

FLAGGER, NEW CASTLE COUNTY, FEDERAL,
OVERTIME

0290 743003 140.000 EADY
ARROWPANELS, TYPE C

0300 743514 70.000 EADY
FURNISH AND MAINTAIN MESSAGE BOARD

0310 743537 140.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0320 744505 27.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0330 744520 21.000 EACH
CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0340 744523 6.000 EACH
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42
1/2" PRECAST CONCRETE

0350 744525 6.000 EACH
REMOVAL OF EXISTING JUNCTION WELL
0360 745527 2125.000 LF

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0370 745542 600.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE
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| HARMONY CONSTRUCTION INC
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|A-DEL CONSTRUCTION CO INC

AMOUNT | UNIT PRICE AMOUNT |
1200.00] 824.00000 824.00]
| |

| |
32000.00| 22.00000 17600.00 |
| |
3037.50] 0.26000 1053.00]|
| |
3750.00] 0.52000 1950.00|
| |

300.00] 3.10000 930.00]

| |
180072.00] 29.52000 180072.00]
| |
26108.00] 42.80000 26108.00]
| |

| |
4200.00] 25.00000 3500.00]
| |
5250.00] 35.00000 2450.00]
| |
15400.00| 90.00000 12600.00]
| |

| |
14850.00 | 250.00000 6750.00|
| |

| |
17850.00 | 575.00000 12075.00|
| |

| |
7050.00| 865.00000 5190.00|
| |

| |
2400.00] 257.00000 1542.00]
| |
31875.00] 11.35000 24118.75|
| |

| |
16800.00]| 29.85000 17910.00|
| |

| |
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

CALL ORDER : 001
LETTING DATE : 04/23/09

SET-ASIDE

CONTRACT 1ID

DISTRICT

29-061-06.01

COUNTIES : NEW CASTLE

DATE
PAGE

05/07/09
001 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0380 745544 1525.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0390 746591 740.000 EADY
FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

0400 746774 10450.000 LF
SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0410 746830 9.000 cCY
REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS

0420 746850 31.000 EACH
POLE BASE, TYPE 4

0430 748015 13820.000 sF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0440 748019 200000.000 LF
TEMPORARY MARKINGS, PAINT, 4"

0450 748026 27640.000 SF
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND

0460 748027 200.000 LF
PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

0470 748502 430.000 EACH
RAISED/RECESSED PAVEMENT MARKER

0480 748506 100000.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0490 758000 4010.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

0500 760502 123600.000 SYIN
PAVEMENT MILLING, TAPER CUT

0510 760505 19150.000 sY
ENTRANCE, DRIVEWAY AND INTERSECTING
STREET PAVEMENT MILLING SURCHARGE
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AMOUNT | UNIT PRICE AMOUNT |
13725.00| 6.20000 9455.00|
| |

| |
29600.00| 35.00000 25900.00|
| |

| |
94050.00 | 7.20000 75240.00 |
| |

| |

7200.00 | 465.00000 4185.00|
| |

| |
24800.00] 595.00000 18445.00 |
| |
41460.00 | 2.60000 35932.00|
| |

| |
40000.00 | 0.12000 24000.00]
| |
27640.00] 1.29000 35655.60|
| |

200.00| 2.58000 516.00]

| |

| |
15050.00 | 22.70000 9761.00]
| |
35000.00| 0.33000 33000.00|
| |

| |
100250.00] 14.40000 57744.00 |
| |

| |

| |
61800.00]| 0.20000 24720.00]
| |
23937.50] 1.50000 28725.00]
| |

| |

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/07/09
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VI, 2009
CALL ORDER 001 CONTRACT 1ID 29-061-06.01 COUNTIES NEW CASTLE
LETTING DATE 04/23/09 DISTRICT N2
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0520 760507 294600.000 SYIN | 0.35000 103110.00| 0.20000 58920.00| 0.17000 50082.00
PROFILE MILLING, HOT-MIX | | |
0530 762001 4220.000 LF | 2.00000 8440.00] 1.25000 5275.00] 1.05000 4431.00
SAW CUTTING, HOT MIX | | |
0540 762002 1200.000 LF | 6.00000 7200.00] 4.65000 5580.00] 3.15000 3780.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0550 763000 LUMP | 73153.00000 73153.00] 64600.00000 64600.00| 43750.00000 43750.00
INITIAL EXPENSE | |
0560 763500 LUMP | 73153.00000 73153.00] 40300.00000 40300.00| 78500.00000 78500.00
MAINTENANCE OF TRAFFIC | | |
0570 763502 LUMP | 4000.00000 4000.00] 4750.00000 4750.00] 3500.00000 3500.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0580 763505 1650.000 HOUR | 75.00000 123750.00| 75.00000 123750.00| 75.00000 123750.00
TRAFFIC OFFICERS | |
0590 763621 LUMP | 4295.00000 4295.00] 4400.00000 4400.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | S 3,596,136.00] S 2,865,029.15] S 2,894,373.05
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 3,596,136.00] S 2,865,029.15] S 2,894,373.05
DBE GOALS | 8 % 8 S 8 B




CONTRACT TITLE
CALL ORDER : 001
LETTING DATE 04/23/09

SET-ASIDE

PAVEMENT & REHABILITATION, NORTH VI,
CONTRACT 1ID
DISTRICT : N2

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

2009

29-061-06.01

COUNTIES

NEW CASTLE

DATE
PAGE

05/07/09
001 -6

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 202000
EXCAVATION AND EMBANKMENT

1600.000 cCY

0020 302005 500.000 TON
GRADED AGGREGATE BASE COURSE, TYPE B
0030 401648 550.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160

GYRATIONS, PG 64-22

0040 401663 540.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

0050 401667 300.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0060 401696 2300.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0070 401705 4100.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

0080 401711 17200.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

0090 402000 170.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

0100 406001 5000.000 SYIN

HOT-MIX PATCHING

0110 701011 1350.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0120 701020 1260.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 1

0130 701022 2500.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

I (

|AMERICAN INFRASTRUCTURE-MD I

3 ) I ( 4 )

|[MUMFORD & MILLER CONCRETE IN

I (
|DAISY CONSTRUCTION COMPANY

)

13.

22.

51.

51.

64.

19.

55.

59.

70.

18.

18.

17.

UNIT PRICE

50000

05000

80000

60000

00000

85000

35000

65000

00000

.77000

80000

80000

45000

21600.

11025.

28490.

27864.

19200.

45655.

226935.

1025980.

11900.

8850.

25380.

23688.

43625.

00

00

00

00

00

00

00

00

00

00

00

00

00

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
o o R —
| | |
| 0.50000 800.00| 10.00000 16000.00]|
| | |
| 60.00000 30000.00] 20.00000 10000.00]|
| | |
| 51.25000 28187.50] 54.50000 29975.00]
| | |
| | |
| 35.00000 18900.00]| 49.75000 26865.00|
| | |
| | |
| 60.00000 18000.00]| 49.75000 14925.00]|
| | |
| | |
| | |
| 2.50000 5750.00| 11.00000 25300.00]
| | |
| | |
| 56.00000 229600.00| 56.65000 232265.00]
| | |
| | |
| | |
| 58.00000 997600.00| 63.80000 1097360.00 |
| | |
| | |
| | |
| 75.00000 12750.00] 110.00000 18700.00]
| | |
| | |
| 1.50000 7500.00 | 1.20000 6000.00|
| | |
| 29.80000 40230.00]| 22.80000 30780.00]
| | |
| 31.70000 39942.00] 22.80000 28728.00|
| | |
| | |
| 28.00000 70000.00 | 21.40000 53500.00]|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/07/09
PAGE 001 -7
TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

CALL ORDER : 001 CONTRACT ID : 29-061-06.01 COUNTIES : NEW CASTLE

LETTING DATE : 04/23/09 DISTRICT : N2

SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )

|AMERICAN INFRASTRUCTURE-MD I |MUMFORD & MILLER CONCRETE IN

LINE NO / ITEM CODE / ALT | |

UNIT PRICE
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|DAISY CONSTRUCTION COMPANY
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9375.

750.
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00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0140 705001 15120.000 SF | 5.45000 82404.00| 6.10000 92232.00]|
P.C.C. SIDEWALK, 4" | | |
0150 705002 3810.000 SF | 7.45000 28384.50] 8.00000 30480.00]
P.C.C. SIDEWALK, 6" | | |
0160 705520 820.000 SF | 30.00000 24600.00| 26.40000 21648.00|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 705525 1060.000 SF | 13.30000 14098.00 | 15.00000 15900.00 |
CURB RAMP, TYPE 1 | | |
0180 705526 5400.000 SF | 13.30000 71820.00| 15.00000 81000.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0190 705527 2510.000 SF | 13.60000 34136.00] 15.00000 37650.00|
CURB RAMP, TYPE 5 | | |
0200 710001 142.000 EACH | 50.00000 7100.00 | 600.00000 85200.00 |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0210 710002 12.000 EACH | 800.00000 9600.00 | 400.00000 4800.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0220 716502 1.000 EACH | 1200.00000 1200.00| 600.00000 600.00]
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0230 732500 800.000 TON | 23.00000 18400.00 | 24.50000 19600.00 |
TOPSOIL | | |
0240 734013 4050.000 SY | 0.55000 2227.50]| 0.30000 1215.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0250 735521 3750.000 SY | 1.00000 3750.00]| 0.55000 2062.50 |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0260 735534 300.000 SY | 1.00000 300.00| 3.15000 945.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0270 742508 6100.000 HOUR | 29.52000 180072.00] 29.52000 180072.00]
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0280 742517 610.000 HOUR | 42.80000 26108.00| 42.80000 26108.00|
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0290 743003 140.000 EADY | 20.00000 2800.00 | 11.00000 1540.00|
ARROWPANELS, TYPE C | | |
0300 743514 70.000 EADY | 75.00000 5250.00 | 53.00000 3710.00]|
| | |

FURNISH AND MAINTAIN MESSAGE BOARD



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI,

CALL ORDER : 001 CONTRACT 1ID 29-061-06.01
LETTING DATE : 04/23/09 DISTRICT
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/07/09
001 -8

I ( 3 )

|AMERICAN INFRASTRUCTURE-MD I

LINE NO / ITEM CODE / ALT |

I (
|[MUMFORD & MILLER CONCRETE IN

4

I (

5 )

|DAISY CONSTRUCTION COMPANY

UNIT PRICE

200.

340.

765.

1370.

455.

12.

24.

45.

900.

607.

00000

00000

00000

00000

00000

65000

30000

.30000

00000

.55000

00000

00000

.00000

.19000

28000.

9180.

16065.

8220.

2730.

26881.

14580.

9607.

33300.

89347.

8100.

18817.

41460.

38000.

00

00

00

00

00

25

00

50

00

50

00

00

00

00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0310 743537 140.000 EADY | 144.00000 20160.00] 80.00000 11200.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 744505 27.000 EACH | 325.00000 8775.00] 255.00000 6885.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0330 744520 21.000 EACH | 725.00000 15225.00| 590.00000 12390.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0340 744523 6.000 EACH | 1300.00000 7800.00] 890.00000 5340.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0350 744525 6.000 EACH | 432.00000 2592.00] 265.00000 1590.00]
REMOVAL OF EXISTING JUNCTION WELL | | |
0360 745527 2125.000 LF | 12.00000 25500.00] 12.70000 26987.50]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0370 745542 600.000 LF | 23.00000 13800.00| 31.00000 18600.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0380 745544 1525.000 LF | 6.00000 9150.00] 6.50000 9912.50]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0390 746591 740.000 EADY | 25.00000 18500.00| 32.00000 23680.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0400 746774 10450.000 LF | 8.10000 84645.00 | 7.40000 77330.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0410 746830 9.000 cCY | 105.00000 945.00] 555.00000 4995.00]
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0420 746850 31.000 EACH | 575.00000 17825.00| 605.00000 18755.00|
POLE BASE, TYPE 4 | | |
0430 748015 13820.000 SF | 1.80000 24876.00| 3.00000 41460.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0440 748019 200000.000 LF | 0.12000 24000.00] 0.19000 38000.00]
| | |

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI,

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 04/23/09 DISTRICT
SET-ASIDE

FINAL

2009
29-061-06.01

COUNTIES

NEW CASTLE

DATE
PAGE

05/07/09
001 -9

I ( 3 )

|AMERICAN INFRASTRUCTURE-MD I

LINE NO / ITEM CODE / ALT |

( 4

|[MUMFORD & MILLER CONCRETE IN

( 5 )

|DAISY CONSTRUCTION COMPANY

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0450 748026 27640.000 SF | 0.50000 13820.00] 0.80000 22112.00] 0.80000 22112.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0460 748027 200.000 LF | 1.65000 330.00]| 2.50000 500.00] 3.00000 600.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0470 748502 430.000 EACH | 23.50000 10105.00]| 25.35000 10900.50] 25.35000 10900.50
RAISED/RECESSED PAVEMENT MARKER | | |
0480 748506 100000.000 LF | 0.34000 34000.00] 0.34000 34000.00] 0.34000 34000.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0490 758000 4010.000 SY | 0.50000 2005.00 | 11.00000 44110.00]| 16.50000 66165.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0500 760502 123600.000 SYIN | 0.25000 30900.00] 0.90000 111240.00] 0.44000 54384.00
PAVEMENT MILLING, TAPER CUT | | |
0510 760505 19150.000 SY | 0.10000 1915.00| 1.45000 27767.50]| 1.05000 20107.50
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0520 760507 294600.000 SYIN | 0.55000 162030.00] 0.45000 132570.00] 0.31000 91326.00
PROFILE MILLING, HOT-MIX | | |
0530 762001 4220.000 LF | 0.25000 1055.00| 1.15000 4853.00 | 1.20000 5064.00
SAW CUTTING, HOT MIX | | |
0540 762002 1200.000 LF | 1.00000 1200.00| 4.25000 5100.00 | 2.05000 2460.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0550 763000 LUMP | 150000.00000 150000.00] 56300.00000 56300.00 | 67100.00000 67100.00
INITIAL EXPENSE | |
0560 763500 LUMP | 195370.50000 195370.50] 36500.00000 36500.00| 112000.00000 112000.00
MAINTENANCE OF TRAFFIC | | |
0570 763502 LUMP | 2550.00000 2550.00 | 5000.00000 5000.00 | 2600.00000 2600.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0580 763505 1650.000 HOUR | 75.00000 123750.00] 75.00000 123750.00] 75.00000 123750.00
TRAFFIC OFFICERS | |
0590 763621 LUMP | 3000.00000 3000.00]| 2500.00000 2500.00 | 12000.00000 12000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 3,017,333.00] $ 3,109,488.50] $ 3,135,121.25
—————————————————————————————————————————— e s H
CONTRACT TOTALS | $ 3,017,333.00] $ 3,109,488.50] $ 3,135,121.25
DBE GOALS | 8 % 8 S 8 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/07/09
PAGE : 001 -10
TABULATION OF BIDS

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/23/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | ( )
|DIAMOND MATERIALS LLC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 202000 1600.000 CY | 8.00000 12800.00 | 30.00000 48000.00 |
EXCAVATION AND EMBANKMENT | | |
0020 302005 500.000 TON | 8.25000 4125.00| 29.00000 14500.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401648 550.000 TON | 48.00000 26400.00| 58.00000 31900.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0040 401663 540.000 TON | 47.00000 25380.00| 58.00000 31320.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0050 401667 300.000 TON | 71.11000 21333.00] 85.00000 25500.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0060 401696 2300.000 TON | 6.40000 14720.00]| 9.20000 21160.00|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401705 4100.000 TON | 58.20000 238620.00] 58.00000 237800.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0080 401711 17200.000 TON | 70.80000 1217760.00| 64.00000 1100800.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0090 402000 170.000 TON | 80.00000 13600.00]| 190.00000 32300.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5000.000 SYIN | 1.45000 7250.00 | 1.30000 6500.00 |
HOT-MIX PATCHING | | |
0110 701011 1350.000 LF | 23.55000 31792.50] 20.00000 27000.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0120 701020 1260.000 LF | 20.70000 26082.00| 22.00000 27720.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0130 701022 2500.000 LF | 19.70000 49250.00 | 25.00000 62500.00 |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

CALL ORDER : 001
LETTING DATE : 04/23/09

SET-ASIDE

CONTRACT 1ID

DISTRICT

29-061-06.01

DATE : 05/07/09
PAGE : 001 -11

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 705001 15120.000 SF
P.C.C. SIDEWALK, 4"

0150 705002 3810.000 SF
P.C.C. SIDEWALK, 6"

0160 705520 820.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0170 705525 1060.000 SF
CURB RAMP, TYPE 1

0180 705526 5400.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0190 705527 2510.000 SF
CURB RAMP, TYPE 5

0200 710001 142.000 EACH

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0210 710002 12.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL
0220 716502 1.000 EACH

CONVERTING EXISTING CATCH BASIN TO
DRAINAGE INLET

0230 732500 800.000 TON
TOPSOIL

0240 734013 4050.000 sY
PERMANENT GRASS SEEDING, DRY GROUND

0250 735521 3750.000 sSY
MULCHING, BONDED FIBER MATRIX BLANKET

0260 735534 300.000 sSY
SOIL RETENTION BLANKET MULCH, TYPE 4

0270 742508 6100.000 HOUR
FLAGGER, NEW CASTLE COUNTY, FEDERAL

0280 742517 610.000 HOUR

FLAGGER, NEW CASTLE COUNTY, FEDERAL,
OVERTIME

0290 743003 140.000 EADY
ARROWPANELS, TYPE C
0300 743514 70.000 EADY

FURNISH AND MAINTAIN MESSAGE BOARD

19.

12.

12.

12.

650.

540.

1650.

35.

29.

42.

25.

80.

50000

50000

50000

00000

00000

00000

00000

.28000

.55000

.30000

52000

80000

00000

00000

I (

7

)

| GREGGO & FERRARA INC

AMOUNT |

33147.

15908.

13250.

67500.

31375.

92300.

6480.

1650.

28000.

1134.

2062.

990.

180072.

26108.

3500.

5600.

UNIT PRICE

6.00000

8.

27.

19.

19.

19.

1100.

1100.

1100.

54.

29.

42.

20.

65.

70000

00000

00000

00000

00000

00000

00000

00000

00000

.27000

.53000

.20000

52000

80000

00000

00000

20140.

102600.

47690.

156200.

13200.

1100.

43200.

1093.

1987.

960.

180072.

26108.

2800.

4550.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/07/09
PAGE : 001 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/23/09 DISTRICT : N2
SET-ASIDE
| ( 6 ) I ( 7 ) | ( )
|DIAMOND MATERIALS LLC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0310 743537 140.000 EADY | 110.00000 15400.00| 65.00000 9100.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 744505 27.000 EACH | 330.00000 8910.00] 340.00000 9180.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0330 744520 21.000 EACH | 797.50000 16747.50| 770.00000 16170.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0340 744523 6.000 EACH | 1085.00000 6510.00] 1400.00000 8400.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0350 744525 6.000 EACH | 475.20000 2851.20] 460.00000 2760.00]
REMOVAL OF EXISTING JUNCTION WELL | | |
0360 745527 2125.000 LF | 13.20000 28050.00] 13.00000 27625.00]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0370 745542 600.000 LF | 25.30000 15180.00| 24.00000 14400.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0380 745544 1525.000 LF | 6.60000 10065.00| 6.40000 9760.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0390 746591 740.000 EADY | 37.30000 27602.00] 32.00000 23680.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0400 746774 10450.000 LF | 9.00000 94050.00| 8.60000 89870.00|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0410 746830 9.000 cCY | 225.00000 2025.00] 900.00000 8100.00]
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0420 746850 31.000 EACH | 470.38000 14581.78| 610.00000 18910.00|
POLE BASE, TYPE 4 | | |
0430 748015 13820.000 SF | 3.30000 45606.00 | 1.90000 26258.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0440 748019 200000.000 LF | 0.15000 30000.00] 0.18000 36000.00]
| | |

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VI, 2009

DATE : 05/07/09
PAGE : 001 -13

CALL ORDER : 001 CONTRACT ID : 29-061-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/23/09 DISTRICT : N2
SET-ASIDE
6 ) [ ( 7 ( )

(
DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT

| GREGGO & FERRARA INC

|
|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +

0450 748026 27640.000 SF | 0.55000 15202.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |

0460 748027 200.000 LF | 2.20000 440.00]
PERMANENT PAVEMENT STRIPING, [

ALKYD-THERMOPLASTIC, 12" [ |

0470 748502 430.000 EACH | 30.80000 13244.00]
RAISED/RECESSED PAVEMENT MARKER |

0480 748506 100000.000 LF | 0.36000 36000.00]
PERMANENT PAVEMENT STRIPING, EPOXY [ |
RESIN PAINT, 4" | |

0490 758000 4010.000 SY | 24.00000 96240.00]
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | |

0500 760502 123600.000 SYIN | 0.15000 18540.00]
PAVEMENT MILLING, TAPER CUT [

0510 760505 19150.000 SY | 1.43000 27384 .50 |
ENTRANCE, DRIVEWAY AND INTERSECTING [ |
STREET PAVEMENT MILLING SURCHARGE [ [

0520 760507 294600.000 SYIN | 0.42000 123732.00|
PROFILE MILLING, HOT-MIX | |

0530 762001 4220.000 LF | 1.50000 6330.00]
SAW CUTTING, HOT MIX | |

0540 762002 1200.000 LF | 3.00000 3600.00]
SAW CUTTING, CONCRETE, FULL DEPTH | |

0550 763000 LUMP | 17000.00000 17000.00]
INITIAL EXPENSE | |

0560 763500 LUMP | 96000.00000 96000.00|
MAINTENANCE OF TRAFFIC [ [

0570 763502 LUMP | 3000.00000 3000.00]
MAINTENANCE OF RAILROAD TRAFFIC [

0580 763505 1650.000 HOUR | 75.00000 123750.00|
TRAFFIC OFFICERS [ [

0590 763621 LUMP | 4300.00000 4300.00|
CONSTRUCTION ENGINEERING, RE-SURFACING | [

SECTION TOTALS | S 3,167,057.98|

—————————————————————————————————————————— oy

CONTRACT TOTALS | S 3,167,057.98|

UNIT PRICE
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